UNIVERSITI TEKNOLOGI BRUNEI

NEGARA BRUNEI DARUSSALAM NOTA:

SILA HANTAR SEBUTHARGA TERUS
TARIKH TUTUP/ KEPADA:
CLOSING DATE: 26 DISEMBER 2018  2.00 PETANG BAHAGIAN KEWANGAN

1F.32, TKT 1, BLOK F,
BIL. SEBUTHARGA/ UNIVERSITI TEKNOLOGI BRUNEI
QUOTATTION NO: UTB/QTN/2018-2019/16/EST LEBUHRAYA TUNGKU
TARIKH/DATE: 19 DISEMBER 2018 GADONG BE1410

NEGARA BRUNEI DARUSSALAM

TAJUK SEBUTHARGA/QUOTATION TITLE:
PROPOSED TO REPAIR AND ROOF MAINTENANCE WORKS FOR ALL EXISTING BUILDINGS,
UNIVERSITI TEKNOLOGI BRUNEI

Nama/Name

Jawatan/Designation

Telepon/Telephone

Tandatangan/Signature

Tarikh/Date
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A. All quantities are provisional and subjected to final measurement upon completion.

the quality works of the S.O. satisfaction and approval. Ref
attached detail tabulation.

B. The S.0O. will not entertain any claims if this is not formalised for any approved variation.
ITEM DESCRIPTION UNIT QTY RATE AMOUNT
NO. B$ B$
GENERAL NOTE
Rate to include supply all necessary workforce, supervision,
plan, tools, vehicle and etc, for the successful and timely
completion of the following works. Submission of two sets of
photographs before and after completion of the works.
1. Contractors are to clean up and remove all debris off
site or rooms at their own expenses
2. Contractor to provide an electrical generator and
water tank for temporary supply
3. Contractor is advised to do a site or building visit
before submitting the quotation
4. Contractors are to protect the occupant’s properties.
1.0 PRELIMINARIES
Contractor to comply with the current occupational safety
and health under MOD
1.1 Occupational Safety and Health
a. Personal Protective Equipment (Clause 1.7)
b. Site Safety Signage (Clause 1.13) L.S. L.S.
c. Prevention of Fall of Workplace (Clause 3.14)
d. Ladders and scaffolding (Clause 3.4)
e. Any other Clauses related to this Contract
1.2 Electrical (Clause 4)
2.0 ROOF REPAIR
To repair or replace (if necessary) of the existing roofing
sheets, its metal roof edge capping, structural trusses,
purlins, framings, gutter or rainwater pipe up to the quality L.S. L.S.
works of the S.0. satisfaction and approval. Ref attached
detail tabulation.
3.0 FASCIA BOARD
To replace of the broken existing fascia cement board up to L.S. L.S.

SUB-TOTAL CARRIED FORWARD
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ITEM
NO.

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

4.0

5.0

6.0

7.0

8.0

9.0

10.0

SUB -TOTAL BROUGHT FORWARD

ALUMINIUM ROOF OVER HANG

To repair or replace (if necessary) portion of the existing
aluminum roof over hang ceiling up to the quality works of
the S.0. satisfaction and approval. Ref attached detail
tabulation.

ALUMINUM SUN SHADE LOUVERS

To repair or refix back of the loose existing aluminum sun
shade louvers up to the quality works of the S.O.
satisfaction and approval. Ref attached detail tabulation.

REMOVE WILD UNWANTED PLANTS

To remove and totally clear of all the existing wild and
unwanted plants stick to the existing building blocks up to
the quality works of the S.0O. satisfaction and approval. Ref
attached detail tabulation.

UNBLOCK RAIN WATER OUTLET DOWN PIPE

To unblock of all the existing flat roof RWDP rainwater down
pipe (smooth flowing) up to the quality works of the S.O.
satisfaction and approval. Ref attached detail tabulation.

WATERPROOFING WORKS

To fix new waterproofing for floor, wall and roof gutter (of
the existing affected area) up to the quality works of the
S.0. satisfaction and approval. Ref attached detail
tabulation.

NEW CEILING WORKS BELOW FLAT ROOF

To replace new gypsum or cement board ceiling and painting
works of the affected ceilings below the existing flat roof
slab up to the quality works of the S.0. satisfaction and
approval. Ref attached detail tabulation.

NEW CEILING WORKS

To replace the nearby affected roof overhang gypsum board
ceiling and painting works up to the quality works of the
S.0. satisfaction and approval. Ref attached detail
tabulation.

L.S.

L.S.

L.S.

L.S.

L.S.

L.S.

L.S.

L.S.

L.S.

L.S.

L.S.

L.S.

L.S.

L.S.

SUB-TOTAL CARRIED FORWARD
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To repaint the existing metal roof structure of the existing
roof over hang up to the quality works of the S.0O.
satisfaction and approval. Ref attached detail tabulation.

NOTE:

A joined building visit and inspection meeting will be set
before the closing date of the quotation :

Date : 22" December 2018
Time : 9.30 am
Venue of meeting : GA.21 Estate Office

All quotation vendors is required to attend the above
meeting and bring their own camera and measurement
tape. Failure to attend on that set date will not be entertain.

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
NO.

SUB -TOTAL BROUGHT FORWARD
11.0 ROOF TRUSSES REPAINTING WORKS

GRAND TOTAL CARRIED TO QUOTATION FORM

Tempoh Sahlaku Sebutharga/
Quotation Validity

Tempoh Penghantaran/
Delivery Period

Tempoh Pemasangan/
Implementation Period

Waranti/Warranty

Penyelenggaraan (Jika ada)/
Maintenance (If Any)
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